STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPGOSALS | SSUED 26

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

03/ 08/ 05
10- 0A8504

10- AVA-124-R8. 5

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL
ENG NEERS EST

HA21

BI D SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I'N AMADOR COUNTY NEAR DRYTOMWN AT

DRY CREEK BRI DGE

W DEN EXI STI NG BRI DGE

9. 0%
3, 487, 000

3,092, 000. 00 AMOUNT UNDER

TOTAL NUMBER OF WORKI NG DAYS

397, 787.00

RAS

Bl D TOTAL

2,694, 213. 00

2,883,908. 00

3, 010, 400. 00

3,172,695. 00

3, 215, 100. 00

Bl DDER | D

Bl D245

PACE 1

03/ 09/ 05
CONTRACT CODE "A '
68 CONTRACT | TEMS

FEDERAL Al D ACST-P124-(001)E

P-

P124- (001) E

400

PERCENT UNDER EST 12. 87

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

AMVERI CAN Cl VI L CONSTRUCTORS

WEST COAST | NC
3701 MALLARD DRI VE
BENI CI A CA 94510

VI KI NG CONSTRUCTI ON' COVPANY

I NC
P O BOX 1508
RANCHO CORDOVA CA 95741

CALI FORNI A ENG NEERI NG
CONTRACTORS | NC

20 HAPPY VALLEY ROAD
PLEASANTON CA 94566

M C M CONSTRUCTI ON | NC

P O BOX 620
NORTH HI GHLANDS CA 95660

CHRI STI E CONSTRUCTCRS | NC

4925 SEAPCORT AVENUE
RI CHMOND CA 94804

FAX

FAX

FAX

FAX

FAX

707 746-8028
00526319
707 746-0936

916 852-5530
00745029
916 852-5533

925 461-1500
00274652
925 461- 0510

916 334-1221
00286430
916 334- 0562

510 215-4820
00237587
510 236-0586



10- 0A8504
10- AVA- 124
03/ 08/ 05

3, 376, 592. 00

3

SHASTA CONSTRUCTORS | NC

P O BOX 491539
REDDI NG CA 96049

Bl D245
PACE 2
03/ 09/ 05

530 365-3930
00494255
FAX 530 365-5465



10- 0A8504
10- AVA- 124
03/ 08/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

03/ 09/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY
LI NCOLN CA

CENTRAL FENCE
SACRAMENTO CA

E P JARRETT
VEEST SACRAMENTO CA

HARRI S SALI NAS
LI VERMORE CA

JEFFCO PAI NTI NG
VALLEJO CA

MARTI N BROTHERS
RANCHO CORDOVA CA

RI LEYS STRI PI NG
UNTON CITY CA

CONSTRUCTI ON AREA SI GNS

ERCSI ON CONTRCL

ASPHALT CONCRETE CURB

VETAL BEAM GUARD RAI L

CAST IN DRI LLED HOLE

REBAR

PAI NTI NG

ASPHALT CONCRETE PAVI NG

STRI PI NG



10- 0A8504
10- AVA- 124
03/ 08/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

03/ 09/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY
LI NCOLN CA

ADAVMS AND SM TH
LI NDON UT

AVAR CONSTRUCTI ON
CAMPBELL CA

BAY LI NE CONSTRUCTI ON
CAKLAND CA

C T M CONSTRUCTI ON
RANCHO CORDOVA CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

Dl LLARD ENVI RONVENTAL
BYRON CA

DON GARCI A EXCAVATI NG
SQUTH LAKE TAHCE CA

E P JARRETT DRILLING
VEEST SACRAMENTO CA

HARRI S SALI NAS REBAR
LI VERMORE CA

JEFFCO PAI NTI NG
VALLEJO CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE AND M SCELLANEQUS ASPHALT CONCRETE

STRUCTURAL STEEL

PRESTRESSI NG

TREAT BRI DGE DECK AND CCORE CONCRETE

BARRI ER RAI L

VETAL BEAM GUARD RAI L

CONTAM NATED SO L DI SPOSAL

PAVI NG

DRI LLI NG

REBAR

PAI NTI NG



10- 0A8504
10- AVA- 124
03/ 08/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

03/ 09/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

NI TTA CONSTRUCTI ON
LOOM S CA

RI LEYS STRI Pl NG
UNTON CI TY CA

SO L ENTERPRI SES
BRENTWOOD CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

ERCSI ON CONTROL

STRI PI NG

DEMOLI TI ON

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BAY LI NE CONSTRUCTI ON
OAKLAND CA

CTM
RANCHO CORDOVA CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

E P JARRETT FOUNDATI ON
VWEST SACRAMENTO CA

JEFFCO PAI NTI NG AND CQOATI NG
VALLEJO CA

NI TTA CONSTRUCTI ON
LOOM S CA

CONTI NUED ON NEXT PAGE

CORI NG, BRI DGE DECK TREATMENT AND RELATED ( PARTI AL)

CONCRETE BARRI ER AND RELATED ( PARTI AL)

STRI PI NG, MARKI NG AND RELATED ( PARTI AL)

CAST I N DRI LLED HOLE AND RELATED ( PARTI AL)

PAI NTI NG, SPOT BLASTI NG AND RELATED ( PARTI AL)

EROSI ON CONTROL AND RELATED ( PARTI AL)



10- 0A8504
10- AVA- 124
03/ 08/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 6
03/ 09/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

SALI NAS HARRI S REBAR
LI VERMORE CA

SO L ENTERPRI SES
BRENTWOOD CA

Bl DDER | D NAME AND ADDRESS

REBAR AND RELATED ( PARTI AL)

DEMOLI TI ON AND RELATED ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ADAMS AND SM TH
LI NDON UT

AVAR CONSTRUCTI ON
CAVPBELL CA

CENTRAL FENCE
SACRAMENTO CA

HARRI S SALI NAS REBAR
LI VERMORE CA

JEFFCO PAI NTI NG AND CQOATI NG
VALLEJO CA

MARTI N BROTHERS CONSTRUCTI ON
RANCHO CORDOVA CA

NI TTA CONSTRUCTI ON
LOOM S CA

RI LEYS STRI Pl NG
UNTON CI TY CA

STRUCTURAL STEEL

PRESTRESSI NG

METAL BEAM GUARD RAIL (PARTI AL)

REBAR

CLEAN AND PI ANT STRUCTURAL STEEL

ROADWORK AND PAVI NG

ERCSI ON CONTROL

STRI PI NG ( PARTI AL)



10- 0A8504 Bl D245

10- AVA- 124 PAGE 7

03/ 08/ 05 03/ 09/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CPM CONCRETE BARRI ER
RANCHO CORDOVA CA
CENTRAL FENCE METAL BEAM GUARD RAI L
SACRAMENTO CA
E P JARRETT CAST IN DRI LLED HOLE PI LI NG
VEEST SACRAMENTO CA
FARWEST SAFETY TRAFFI C CONTROL
LODI CA
HARRI S SALI NAS REBAR REI NFCRCI NG STEEL
LI VERMORE CA
JEFFCO PAI NTI NG PAI NTI NG
VALLEJO CA
LAWRENCE FORD GAROVI BRI DGE J V STRUCTURAL CONCRETE

SAN RAFAEL CA

MARTI N BROTHERS I TEMS 2, 28 THRU 30 AND 53 THRU 57
RANCHO CORDOVA CA

RI LEYS STRI PI NG STRI PI NG
UNTON CITY CA

W C MALONEY BRI DGE REMOVAL
STOCKTON CA



10- 0A8504
10- AVA- 124
03/ 08/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 8

03/ 09/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

ADAVMS AND SM TH
LI NDON UT

BLACK BEAR CONSTRUCTI ON
CORNI NG CA

CENTRAL FENCE
SACRAMENTO CA

CONTRACTORS CHEM CAL
HAYWARD CA

FARWEST SAFETY
LODI CA

HARRI' S SALI NAS REBAR
LI VERMORE CA

HI LLSI DE DRI LLI NG
PO NT RI CHVOND CA

JEFFCO PAI NTI NG
VALLEJO CA

NI TTA CONSTRUCTI ON
LOOM S CA

RI LEYS STRI PI NG
UNTON CITY CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

FURNI SH AND ERECT STRUCTURAL STEEL

CONCRETE BARRI ER

VETAL BEAM GUARD RAI L

CLEAN AND TREAT BRI DGE DECK

CONSTRUCTI ON AREA SIGNS, K RAIL AND CRASH CUSH ONS

REBAR

CAST I N DRILLED HCLE PI LI NG

PAI NTI NG

ERCSI ON CONTRCL

STRI PI NG



10- 0A8504
10- AVA- 124
03/ 08/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 9

03/ 09/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 W C MALONEY
STOCKTON CA

BRI DGE REMOVAL



10- 0A8504 Bl D245

10- AVA- 124 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
03/ 08/ 05 03/ 09/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 2,500. 00 2, 500. 00
2 071325 TEMPORARY FENCE ( TYPE ESA) M 350 10. 00 3, 500. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
4 034001 ASBESTOS AND LEAD HEALTH AND SAFETY PLAN LS LUMP SUM 4,000. 00 4,000. 00
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
6 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 500. 00 1, 500. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 500. 00 2, 500. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00 50, 000. 00
9 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 24 55. 00 1, 320. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 30, 000. 00 30, 000. 00
11 129000 TEMPORARY RAI LI NG ( TYPE K) M 420 40. 00 16, 800. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 56 175. 00 9, 800. 00
13 150615 REMOVE ENTRANCE TAPER EA 1 600. 00 600. 00
14 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 92 46. 00 4,232.00
15 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1, 860 7.00 13, 020. 00
STRI PE
16 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 3, 420 1. 00 3, 420. 00
17 (S) 150722 REMOVE PAVEMENT MARKER EA 450 1. 00 450. 00
18 150742 REMOVE ROADSI DE S| GN EA 3 50. 00 150. 00
19 150771 REMOVE ASPHALT CONCRETE DI KE M 120 10. 00 1, 200. 00
20 034002 REMOVE FLUVE DOANDRAI N EA 1 1, 200. 00 1, 200. 00
21 153235 CLEAN BRI DGE DECK M2 750 3.00 2, 250. 00
22 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 200, 000. 00 200, 000. 00
23 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 110 150. 00 16, 500. 00
24 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 380 100. 00 38, 000. 00
25 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 300 100. 00 30, 000. 00
26 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 910 15. 00 13, 650. 00
27 (S) 034003 PLANT REMOVAL LS LUMP SUM 10, 000. 00 10, 000. 00
28 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 50 300. 00 15, 000. 00
29 390103 ASPHALT CONCRETE ( TYPE B) TONN 4 500. 00 2, 000. 00
30 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 12 50. 00 600. 00
AREA)
31 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 89 15. 00 1, 335. 00
32 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 31 15. 00 465. 00
33 (S) 490663 1.5 M CAST- | N- DRI LLED- HOLE CONCRETE M 64 4,000. 00 256, 000. 00
Pl LI NG
34 (S) 500010 PRESTRESSI NG LS LUMP SUM 25, 000. 00 25, 000. 00



10- 0A8504 Bl D245

10- AVA- 124 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
03/ 08/ 05 03/ 09/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 170 650. 00 110, 500. 00
36 (F) 510053 STRUCTURAL CONCRETE, BRI DGE MB 320 1, 100. 00 352, 000. 00
37 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4.8 2,000. 00 9, 600. 00
38 511106 DRI LL AND BOND DOWEL M 300 75. 00 22, 500. 00
39 511109 DRI LL AND BOND DOWEL ( EPOXY CARTRI DGE) EA 72 20. 00 1, 440. 00
40 (S) 515073 CORE CONCRETE (51 MM - 100 MV) M 50 200. 00 10, 000. 00
41 (SF)520102 BAR RElI NFORCI NG STEEL (BRI DGE) KG 84, 000 2.20 184, 800. 00
42 (SF)540101 ASPHALT MEMBRANE WATERPROOFI NG MR 33 100. 00 3, 300. 00
43 (F) 540102 TREAT BRI DGE DECK M2 750 5. 00 3, 750. 00
44 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 300 16. 00 4, 800. 00
( LOW ODOR)
45 (SF)550110 COLUMN CASI NG KG 11, 000 7. 00 77, 000. 00
46 ( SF) 550203 FURNI SH STRUCTURAL STEEL ( BRI DGE) KG 148, 500 3.80 564, 300. 00
47 (SF) 550204 ERECT STRUCTURAL STEEL (BRI DGE) KG 148, 500 1.05 155, 925. 00
48 566011 ROADSI DE SI GN - ONE POST EA 3 180. 00 540. 00
49 (F) 575040 TI MBER CATWALK M 220 90. 00 19, 800. 00
50 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 20, 000. 00 20, 000. 00
51 (S) 590135 SPOT BLAST CLEAN AND PAI NT UNDERCOAT MR 38 1, 000. 00 38, 000. 00
52 (S) 590301 WORK AREA MONI TORI NG LS LUMP SUM 1, 200. 00 1, 200. 00
53 664004 200 MM CORRUGATED STEEL Pl PE M 10 250. 00 2, 500. 00
(2.01 MM THI
54 690160 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 50 250. 00 12, 500. 00
(2.01 MV THI CK)
55 705042 300 MM STEEL FLARED END SECTI ON EA 2 750. 00 1, 500. 00
56 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 3 150. 00 450. 00
57 729010 ROCK SLOPE PROTECTI ON FABRI C M2 12 20. 00 240. 00
58 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 216 5. 00 1, 080. 00
59 (SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 1, 600 20. 00 32, 000. 00
60 820118 GUARD RAI LI NG DELI NEATOR EA 8 12.00 96. 00
61 820132 OBJECT MARKER (TYPE L) EA 2 40. 00 80. 00
62 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 4 3, 740. 00 14, 960. 00
63 (S) 839553 END SECTI ON EA 4 250. 00 1, 000. 00
64 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 4 2, 800. 00 11, 200. 00
65 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 246 200. 00 49, 200. 00
66 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 4,030 1. 00 4,030. 00
( SPRAYABLE)
67 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 310 3.00 930. 00
68 999990 MOBI LI ZATI ON LS LUMP SUM 220, 000. 00 220, 000. 00

TOTAL 2,694, 213. 00



10- 0A8504 Bl D245

10- AVA- 124 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
03/ 08/ 05 03/ 09/ 05
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 2,500. 00 2500. 00 2,500. 00 2500. 00 2,500. 00 2500. 00 2, 000. 00 2000. 00

2 25.00 8750. 00 20. 00 7000. 00 8. 50 2975. 00 20. 00 7000. 00

3 1, 000. 00 1000. 00 1, 000. 00 1000. 00 1, 000. 00 1000. 00 1, 500. 00 1500. 00

4 4,000. 00 4000. 00 4,000. 00 4000. 00 4,000. 00 4000. 00 6, 000. 00 6000. 00

5 20, 000. 00 20000. 00 10, 000. 00 10000. 00 10, 000. 00 10000. 00 32, 000. 00 32000. 00

6 2,500. 00 2500. 00 3, 000. 00 3000. 00 4,000. 00 4000. 00 5, 000. 00 5000. 00

7 5, 000. 00 5000. 00 2, 000. 00 2000. 00 2,500. 00 2500. 00 2,500. 00 2500. 00

8 100, 000. 00 100000. 00 25, 000. 00 25000. 00 40, 000. 00 40000. 00 97, 000. 00 97000. 00

9 45. 00 1080. 00 25. 00 600. 00 30. 00 720. 00 25. 00 600. 00
10 15, 000. 00 15000. 00 10, 000. 00 10000. 00 15, 000. 00 15000. 00 80, 000. 00 80000. 00
11 75. 00 31500. 00 75. 00 31500. 00 50. 00 21000. 00 50. 00 21000. 00
12 250. 00 14000. 00 200. 00 11200. 00 175. 00 9800. 00 150. 00 8400. 00
13 250. 00 250. 00 1, 000. 00 1000. 00 500. 00 500. 00 500. 00 500. 00
14 40. 00 3680. 00 25.00 2300. 00 35. 00 3220. 00 40. 00 3680. 00
15 4.00 7440. 00 3.00 5580. 00 3.50 6510. 00 4.00 7440. 00
16 2.00 6840. 00 2.00 6840. 00 3. 00 10260. 00 2.00 6840. 00
17 1.00 450. 00 1.00 450. 00 2.00 900. 00 1.00 450. 00
18 150. 00 450. 00 100. 00 300. 00 75. 00 225. 00 50. 00 150. 00
19 25. 00 3000. 00 10. 00 1200. 00 20. 00 2400. 00 5. 00 600. 00
20 2,500. 00 2500. 00 1, 000. 00 1000. 00 1, 000. 00 1000. 00 1, 000. 00 1000. 00
21 8. 00 6000. 00 7.00 5250. 00 5. 00 3750. 00 7.00 5250. 00
22 100, 000. 00 100000. 00 100, 000. 00 100000. 00 125, 000. 00 125000. 00 110, 000. 00 110000. 00
23 150. 00 16500. 00 300. 00 33000. 00 165. 00 18150. 00 200. 00 22000. 00
24 350. 00 133000. 00 800. 00 304000. 00 350. 00 133000. 00 300. 00 114000. 00
25 75. 00 22500. 00 50. 00 15000. 00 200. 00 60000. 00 300. 00 90000. 00
26 5.00 4550. 00 5.00 4550. 00 5.00 4550. 00 7.00 6370. 00
27 7,500. 00 7500. 00 5, 000. 00 5000. 00 40, 000. 00 40000. 00 20, 000. 00 20000. 00
28 800. 00 40000. 00 300. 00 15000. 00 750. 00 37500. 00 600. 00 30000. 00
29 600. 00 2400. 00 1, 000. 00 4000. 00 150. 00 600. 00 150. 00 600. 00
30 50. 00 600. 00 200. 00 2400. 00 100. 00 1200. 00 200. 00 2400. 00
31 20. 00 1780. 00 25. 00 2225.00 40. 00 3560. 00 30. 00 2670. 00
32 20. 00 620. 00 25.00 775. 00 40. 00 1240. 00 30. 00 930. 00
33 3, 500. 00 224000. 00 3, 000. 00 192000. 00 6, 000. 00 384000. 00 2, 600. 00 166400. 00
34 25, 000. 00 25000. 00 20, 000. 00 20000. 00 35, 000. 00 35000. 00 30, 000. 00 30000. 00
35 750. 00 127500. 00 1, 000. 00 170000. 00 425. 00 72250. 00 1, 000. 00 170000. 00
36 860. 00 275200. 00 1, 200. 00 384000. 00 1, 590. 00 508800. 00 1, 500. 00 480000. 00
37 1, 000. 00 4800. 00 1, 500. 00 7200. 00 2, 000. 00 9600. 00 200. 00 960. 00
38 80. 00 24000. 00 75. 00 22500. 00 55. 00 16500. 00 70. 00 21000. 00
39 40. 00 2880. 00 50. 00 3600. 00 35. 00 2520. 00 55. 00 3960. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67

68
TOT

10- 0A8504

10- AVA- 124
03/ 08/ 05
SECOND
BI D AMOUNT

150. 00 7500. 00
2.40 201600. 00
100. 00 3300. 00
12.00 9000. 00
18. 00 5400. 00
8.00 88000. 00
4.00 594000. 00
1.50 222750. 00
300. 00 900. 00
100. 00 22000. 00
30, 000. 00 30000. 00
1, 000. 00 38000. 00
1, 000. 00 1000. 00
250. 00 2500. 00
175. 00 8750. 00
750. 00 1500. 00
500. 00 1500. 00
25.00 300. 00
3.00 648. 00
20. 00 32000. 00
15. 00 120. 00
30. 00 60. 00
2,200. 00 8800. 00
100. 00 400. 00
3, 000. 00 12000. 00
220.00 54120. 00
2.00 8060. 00
3.00 930. 00
280, 000. 00 280000. 00
2,883, 908. 00

SUMMARY OF REMA
THI RD
BI D AMOUNT

150. 00 7500
2.25 189000

100. 00 3300
3.50 2625

19. 00 5700
4.50 49500.

3.50 519750.

2.00 297000.

150. 00 450.
45. 00 9900.

32, 000. 00 32000.
1, 700. 00 64600.
5, 000. 00 5000.
125. 00 1250.
200. 00 10000.
700. 00 1400.
150. 00 450.
25.00 300.
3.00 648.

8. 00 12800.

15. 00 120.

50. 00 100.
2,500. 00 10000.
100. 00 400.

1, 500. 00 6000.
190. 00 46740.
3.25 13097.

3.75 1162.

302, 637. 00 302637.
3, 010, 400. 00

NI NG BI DDERS

FOURTH
Bl D AMOUNT

150. 00 7500
2.20 184800
75. 00 2475
3.50 2625
30. 00 9000
3. 00 33000.
3.50 519750.
1.60 237600.
175. 00 525.
136. 00 29920.
45, 000. 00 45000.
1, 000. 00 38000.
5, 000. 00 5000.
200. 00 2000.
200. 00 10000.
750. 00 1500.
150. 00 450.
20. 00 240.
5. 00 1080.
15. 00 24000.
15. 00 120.
30. 00 60.
3, 500. 00 14000.
250. 00 1000.
2,750. 00 11000.
260. 00 63960.
4.00 16120.
4.00 1240.
315, 000. 00 315000.
3,172, 695. 00

Bl D245
PACE 13
03/ 09/ 05
FI FTH
BI D AMOUNT
100. 00 5000
2.30 193200
100. 00 3300
4.00 3000
20. 00 6000
5.00 55000.
3.50 519750.
2.40 356400.
200. 00 600.
130. 00 28600.
30, 000. 00 30000.
1, 000. 00 38000.
1, 500. 00 1500.
160. 00 1600.
130. 00 6500.
600. 00 1200.
100. 00 300.
20. 00 240.
5. 00 1080.
10. 00 16000.
10. 00 80.
30. 00 60.
2, 300. 00 9200.
100. 00 400.
3, 000. 00 12000.
150. 00 36900.
2.00 8060.
3.00 930.
320, 000. 00 320000.
3, 215, 100. 00



| TEM
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10- 0A8504
10- AVA- 124
03/ 08/ 05

1, 000. 00

150, 000. 00
500. 00
950. 00
100. 00

50, 000. 00
500. 00
600. 00

40. 00
19. 00
19. 00
4, 000. 00

10, 000. 00

750. 00
1, 500. 00
2,500. 00

100. 00

50. 00

150000.
55000.
361000.
30000.
4550.
50000.
25000.
2400.
480.
1691.
589.
256000.
10000.
127500.
480000.
12000.
30000.
3600.

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PACE 14
03/ 09/ 05



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67

68
TOT

10- 0A8504
10- AVA- 124
03/ 08/ 05

20.

12.

10.

2, 500.
100.

3, 000.
200.

2.

3.

337, 000.

25000. 00
210000. 00
8250. 00
2625. 00
5700. 00
66000. 00
519750. 00
147015. 00
540. 00
22000. 00
29108. 00
36214. 00
1200. 00
500. 00
7500. 00
1000. 00
900. 00
24.00
1080. 00
32000. 00
96. 00

20. 00
10000. 00
400. 00
12000. 00
49200. 00
8060. 00
930. 00
337000. 00

3, 376, 592. 00
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